

Clarification No.I

FWA 610 - TENDER FOR RESTORATION, ALTERATION WORKS, FINISHING WORKS, MECHANICAL AND ELECTRICAL WORKS AT THE LASCARIS TUNNELS, GARRISON CHURCH CRYPT AND ST PETER AND ST PAUL'S COUNTERGUARD.

At the Clarification Meeting held on site on the 17th June 2013, for which the below Contractors have attended, the below issues were raised;

Contractors or their Representative Present for Site Meeting:

Central Power Installations Ltd
240 Ltd
JPV Ltd
Camray Ltd
MTR Ltd
AX Construction
Impresa Capace
C&F Ltd
Vaults Ltd

- 1) No variations arising from work not identified and priced by the contractor at the pre tendering stage will be accepted. All rates are deemed to include all double handling, craneage, materials, labour, scaffolding, cleaning and carting away as well as dumping charges.
- 2) No Chasing in walls shall be made for electrical/low power Conduits.
- 3) Provision of site Lighting shall be borne by the Contractor, in line with Tender Preliminaries – Temporary Services.

We also refer to the following query received;

Q1 : With ref. to the above mentioned tender, may we kindly ask permission to do another site visit next Tuesday around mid, in order to for us to quantify the exact works that are required. We also wish to ask if the closing period can be extended by another week.

A1: The Lascaris Tunnels and the St Peter and St Paul's CounterGuard shall be open for any measurements the Contractor need to take on Wednesday 3rd July from 09.00am till 11.00am. Moreover, the Closing Date shall remain as is.

Mario Farrugia
Chairman
Fondazzjoni Wirt Artna
Contact: 21803091, 21800992, 79874153
www.wirtartna.org

